

OSC Use Copy:
 Reporting Code:
 Category Code:
 Date Contract Approved:

FORM A

**State Consultant Services - Contractor's Planned Employment
 From Contract Start Date Through The End Of The Contract Term**

State Agency Name: NYS Office of Parks, Recreation & Historic Preservation
 Contractor Name: Hudson Meridian Construction Group LLC Agency Code: 1290000
 Sub-Consultant: N/A Contract Number:
 Contract Start Date: 3/1/2024 Contract End Date: 2/28/2028

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
11-1011.00 Chief Executives/Principals	1	480	\$263,545.67
11-9021.00 CM Project Executive	1	480	\$201,125.06
11-9021.00 CM Sr. Project Manager	1	794	\$240,796.89
11-9021.00 CM Project Manager	1	3,968	\$988,970.19
11-9021.00 CM Asst. Project Manager	1	3,968	\$431,221.06
11-9021.00 CM Superintendent	1	3,680	\$1,276,744.54
11-9021.00 CM Asst. Superintendent	1	1,840	\$365,029.05
13.1082.00 PM Specialists - Scheduler	1	232	\$61,357.91
13.1082.00 PM Specialists - Procurement Manager	1	96	\$39,255.60
13.1051.00 Sr. Cost Estimator	1	248	\$121,832.47
13.1051.00 Cost Estimator	1	248	\$46,583.44
13.1082.00 PM Specialists - Document Controller	1	2,400	\$284,333.31
Total this page	12	18,434	\$4,320,795.19
Grand Total			see page 4

Name of person who prepared this report: Richard A. Cote

Title: Executive Vice President

Phone #:

Preparer's Signature: 

Date Prepared: 2/7/2024

(Use additional pages, if necessary)


OSC Use Copy:
 Reporting Code:
 Category Code:
 Date Contract Approved:

FORM A

**State Consultant Services - Contractor's Planned Employment
 From Contract Start Date Through The End Of The Contract Term**

State Agency Name: NYS Office of Parks, Recreation & Historic Preservation
 Contractor Name: Hudson Meridian Construction Group LLC Agency Code: 1290000
 Sub-Consultant: Nautilus Consulting LLC Contract Number:
 Contract Start Date: 3/1/2024 Contract End Date: 2/28/2028

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
13.1082.00 PM Specialists - PLA Study	1	40	\$14,300.00
13.1082.00 PM Specialists - PLA Study	1	60	\$12,012.00
Total this page	2	100	\$26,312.00
Grand Total			\$4,347,107.19

Name of person who prepared this report: Richard A. Cote
 Title: Executive Vice President Phone #:
 Preparer's Signature: 
 Date Prepared: 2/7/2024

(Use additional pages, if necessary)


OSC Use Copy:
 Reporting Code:
 Category Code:
 Date Contract Approved:

FORM A

**State Consultant Services - Contractor's Planned Employment
 From Contract Start Date Through The End Of The Contract Term**

State Agency Name: NYS Office of Parks, Recreation & Historic Preservation
 Contractor Name: Hudson Meridian Construction Group LLC Agency Code: 1290000
 Sub-Consultant: Techedge LLC Contract Number:
 Contract Start Date: 3/1/2024 Contract End Date: 2/28/2028

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
13.1082.00 PM Specialists - Pull Planner	2	80	\$16,640.00
Total this page	2	80	\$16,640.00
Grand Total			\$4,363,747.19

Name of person who prepared this report: Richard A. Cote
 Title: Executive Vice President Phone #:
 Preparer's Signature: 
 Date Prepared: 2/7/2024
 (Use additional pages, if necessary)

OSC Use Copy: Reporting Code: Category Code: Date Contract Approved:
--

FORM A

State Consultant Services - Contractor's Planned Employment
From Contract Start Date Through The End Of The Contract Term

State Agency Name: NYS Office of Parks, Recreation & Historic Preservation			
Contractor Name:	Hudson Meridian Construction Group LLC	Agency Code:	1290000
		Contract Number:	
Sub-Consultant:	AKRF		
Contract Start Date:	3/1/2024	Contract End Date:	2/28/2028

Employment Category	Number of Employees	Number of hours to be worked	Amount Payable Under the Contract
11-1011.00 Chief Executives/Principals	1	120	\$47,999.97
19-3051.00 Project Executive /Officer	1	120	\$41,739.10
17-2081.00 Senior Technical Director(Arborist / Geotech Eng.)	2	480	\$150,260.76
17-2081.00 Technical Director	1	120	\$29,217.37
17-2081.00 Senior Professional	1	120	\$25,043.46
17-2081.00 Professional II	1	120	\$20,869.55
17-2081.00 Professional I	1	120	\$16,695.64
17-3025.00 Technical II	1	120	\$16,695.64
17-3025.00 Technical I	1	120	\$14,608.69
Total this page	10	1,440	\$363,130.17
Grand Total			\$4,726,877.36

Name of person who prepared this report: Richard A. Cote
 Title: Executive Vice President
 Phone #:

Preparer's Signature: 

Date Prepared: 2/7/2024

(Use additional pages, if necessary)